Aviation MIAMI-DADE COUNTY, FLORIDA

Maintenance Department %WE REQUEST FOR PRICE QUOTATION (RPQ)
4200 NW 22 Street, Bldg 3030 Contract No: MCC 7360 Plan - CICC 7360-0/08
Miami FI 33159 RPQNo:  P250A-1

INVITATION TO BID

A RPQ has been issued for the work identified below. If you are interested in submitting a bid for this project, please submit
your bid via Sealed Envelopes, attention to Adrian Portal at MIA Bldg. 3030; 2nd Floor; 4331 NW 22 St. Miami, FL. 33122 no
later than 12/8/2022 at 02:00 PM. If you have any questions, contact Joachim Perez at (305) 869-3482.

This RPQ is issued under the terms and conditions of the Miscellaneous Construction Contracts (MCC) Program MCC 7360
Plan.

RPQ DETAILED BREAKDOWN

Bid Due Date: 12/8/2022 Time Due: |02:00 PM Submitted Via: |Sealed Envelopes SBE-Con. |N/A
Level:

Estimated Value: $2,226,635 (excluding Contingencies and Dedicated Allowances)
Project Name: P250A-1 - Cc D Third Floor Demolition
Project Location: Miami International Airport - Cc D 3rd Floor
License Requirements: |Primary: General Building Contractor

Sub: Mechanical 0032 (Fire Sprinkler); Air Conditioning Unlimited; Electrical Contractor
Scope of Work: (Contractor must obtain and submit all permits prior to performing any work).

Scope of Work shall include, but not be limited to: Interior demolition and minor new work to create
“back to shell space” for MDAD Project P250A — AOC and future MDAD offices. Demolition includes
but not limited to removal of walls, millwork, interior storefront, interior metal panels, column covers,
ceilings, light fixtures, air distribution grilles, adjustment of sprinklers, adjustments of fire alarms
devices, removal of inactive baggage handling system conveyor belts. Refer to all disciplines’ drawings
for additional information.

Contractors must agree to perform all work in accordance with the scopes of work established by
MDAD, the MCC 7360 contract’s terms and conditions, all required permits and inspections and all
applicable federal, state, and local laws, codes, and regulations. Any minor variation in the scope of
work that is necessary to complete the intended work shall be considered incidental and will not warrant
additional compensation. Any major variation encountered in the scope of work that is necessary to
complete the intended work will be additional work and will be compensated through a contingency
allowance account, dedicated allowance account, or change order. However, such major variation shall
be completed without delay. Contractor shall use an adequate number of qualified workers who are
thoroughly trained in the techniques required to properly complete the work specified. Contractor will
own or have access to the equipment necessary and to meet all safety, insurance, and technical
requirements of the owner and local, county, state, and federal regulating authorities. The grand total
bid price shall be reflected on the RPQ Bid Form - Attachment 5A.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION GRANT AGREEMENT:
CONTRACT NUMBER G1L51
a. Approval of Third Party Contracts. The Department specifically reserves the right to review and
approve any and all third party contracts with respect to the Project before the Agency executes or
obligates itself in any manner requiring the disbursement of Department funds, including consultant
and purchase of commodities contracts, or amendments thereto. If the Department chooses to review
and approve third party contracts for this Project and the Agency fails to obtain such approval, that
shall be sufficient cause for nonpayment by the Department. The Department specifically reserves
unto itself the right to review the qualifications of any consultant or contractor and to approve or
disapprove the employment of the same. If Federal Transit Administration (FTA) funds are used in the



Project, the Department must exercise the right to third party contract review.
b. Procurement of Commodities or Contractual Services. It is understood and agreed by the Parties
hereto that participation by the Department in a project with the Agency, where said project involves
the purchase of commaodities or contractual services where purchases or costs exceed the Threshold
Amount for CATEGORY TWO per Section 287.017, Florida Statutes, is contingent on the Agency
complying in full with the provisions of Section 287.057, Florida Statutes. The Agency’s Authorized
Official shall certify to the Department that the Agency’s purchase of commodities or contractual
services has been accomplished in compliance with Section 287.057, Florida Statutes. It shall be the
sole responsibility of the Agency to ensure that any obligations made in accordance with this Section
comply with the current threshold limits. Contracts, purchase orders, task orders, construction change
orders, or any other agreement that would result in exceeding the current budget contained in Exhibit
"B", Schedule of Financial Assistance, or that is not consistent with the Project description and scope
of services contained in Exhibit "A", Project Description and Responsibilities must be approved by the
Department prior to Agency execution. Failure to obtain such approval, and subsequent execution of
an amendment to the Agreement if required, shall be sufficient cause for nonpayment by the
Department, in accordance with this Agreement.
c. Consultants’ Competitive Negotiation Act. It is understood and agreed by the Parties to this
Agreement that participation by the Department in a project with the Agency, where said project
involves a consultant contract for professional services, is contingent on the Agency’s full compliance
with provisions of Section 287.055, Florida Statutes, Consultants’ Competitive Negotiation Act. In all
cases, the Agency’s Authorized Official shall certify to the Department that selection has been
accomplished in compliance with the Consultants’ Competitive Negotiation Act.
d. Disadvantaged Business Enterprise (DBE) Policy and Obligation. It is the policy of the Department
that DBEs, as defined in 49 C.F.R. Part 26, as amended, shall have the opportunity to participate in
the performance of contracts financed in whole or in part with Department funds under this Agreement.
The DBE requirements of applicable federal and state laws and regulations apply to this Agreement.
The Agency and its contractors agree to ensure that DBEs have the opportunity to participate in the
performance of this Agreement. In this regard, all recipients and contractors shall take all necessary
and reasonable steps in accordance with applicable federal and state laws and regulations to ensure
that the DBEs have the opportunity to compete for and perform contracts. The Agency and its
contractors and subcontractors shall not discriminate on the basis of race, color, national origin or sex
in the award and performance of contracts, entered pursuant to this Agreement. See attached Grant
Agreement.

LICENSE:

Note: Pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County, selected
Contractors must possess a valid, current, and active State of Florida and/or Miami-Dade County
contractor's license issued by the County's Construction Trades Qualifying Board and which is
consistent with the requirements of their respective trade and the scope of work.

APPLICABLE WAGE RATES

Where not otherwise precluded by state or federal law, the overall per hour rate shall be the higher of
the Responsible Wages and Benefits pursuant to Section 2-11.16, Miami-Dade County Code or the
rate of wages (including fringes) to be paid under the requirements of the Davis-Bacon Act; provided,
further, that the overall per hour rate shall not be the higher rate if the federal government requires the
County, as a condition of receiving federal funds for a project, to pay no more than the wages as
determined by the U.S. Department of Labor under the Davis-Bacon Act on project contracts.

BID BOND AND PERFORMANCE & PAYMENT BOND:
Prospective bidders shall submit a Bid Bond at the time of Bid submission. Bidders may use the Surety
Company standard bid bond. Alternatively, a certified or cashier’s check will be acceptable in lieu of
the bid bond.
The Performance & Payment (P&P) bond must be submitted, using the contract specified form, within



ten (10) working days from receipt of the Recommendation for Award (RFA) or time extension
approved by the MDAD project manager. The P&P bond shall be required for the full contract amount.
P&P Bond shall be submitted once the low “responsive and responsible” bidder is determined and the
Recommendation for Award is issued.

MDAD ENVIRONMENTAL POLICY:
Compliance with the Aviation Department (MDAD)'s Environmental Policy, ISO 14000 certification and
Commissioning requirements will be strictly enforced by the MDAD PM. These requirements will be
discussed during the mandatory pre- bid conference call. The awarded bidder shall comply with all
requirements listed on the project plans, specifications and/or distributed separately following the
mandatory pre-bid conference call.

SAFETY:

The awarded contractor is responsible for the safety and security of the job site. Any vandalism, theft,
etc. which occurs during the construction time is the responsibility of the contractor. No monetary
compensation shall be granted if any of the above occurs. If Contractor opts to hire an independent
Security Company, such company is to be properly bonded and insured. Contractors shall provide an
established safety program and implementation policy. Contractors’ safety programs shall be reviewed
and approved by MDAD post-bid submittal and work orders shall not be issued to any contractor until
their safety program is approved by MDAD.

LIQUIDATED DAMAGES:
If the awarded contractor shall neglect, fail, or refuse to complete the work within the time specified for
Substantial Completion in the Notice to Proceed (NTP), then the contractor hereby agrees, as part of
the consideration for the awarding of this Contract, to pay to the Owner, as liquidated damages and
not as a penalty, the sum of $303.09 per day for each calendar day beyond the dates set forth in the
NTP and/or Work Order(s). The said amount is fixed and agreed on by and between the Contractor
and the Owner because of the impracticability and extreme difficulty of ascertaining the true value of
the damages which the Owner will sustain by failure of the Contractor to complete the Work on time,
such as loss of revenue, service charges, interest charges, delays caused to other construction
activities of Owner by failure to perform this Contract, and other damages, some of which are indefinite
and not susceptible of easy proof. Said amount is agreed to be a reasonable estimate of the amount
of damages which the Owner will sustain and said amount shall be deducted from any monies due or
that may become due to the contractor, and if said monies are insufficient to cover said damages, then
the Contractor shall pay the amount of the difference. Substantial completion does not relieve the
contractor of completing the project in its entirety, nor does it obligate the owner to pay the entire
contract price. Final acceptance is achieved when a Certificate of Completion (i.e., if required),
acceptable warranties, final payrolls, final releases or acceptable Consent of Surety and
documentation required in the contract documents has been submitted for approval to the MDAD
project manager.

SECURITY REQUIREMENTS:
Valid MDAD identification (ID) badges with a U.S. Customs Seal will be required as well as vehicle
decals to enter airside. The selected contractor and their employees must comply with all MDAD
security requirements including background checks, security badges, specialized aviation-related
insurance requirements, etc. MDAD may, at its sole discretion, consider making these security-related
expenses reimbursable.
Upon the award, the awarded contractor will have up to sixty (60) calendar days to provide a copy of
the security badges with the Customs Seal to MDAD/MPEC Division. If the Contractor fails to secure
and provide a copy of the required Badges with the Customs Seal after thirty (30) calendar days
following the issuance of the NTP, Contractor may be terminated for default as established in Section
1 of the General Terms and Conditions, Article 1.20 (Termination for Default) of the MCC 7360 contract.

UTILITY CLEARANCES & SHUTDOWNS:
The awarded contractor shall be responsible for obtaining all utility clearances and coordinating all



utility shutdowns at least 14 working days before initiating any work. Damage to existing equipment,
utilities, MDAD or its business partners' property, etc. will be repaired and/or replaced at the
contractor's expense. MDAD forms and procedures to obtain utility clearances and/or coordinate

shutdowns will be distributed following the mandatory pre-bid meeting.
MINIMUM QUALIFICATIONS AND EXPERIENCE:
The selected contractor must possess:

1. Contractors must hold a valid license required to perform work in the following trade: General
Contractor License.
2. Contractors must have a minimum of 5 years’ experience performing work in their specific trade. In
the event a new firm is established by executives, supervisors, and other senior field staff (key
employees) that would have met these minimum experience requirements with a prior firm, MDAD
reserves the right to qualify the new firm, based on MDAD’s sole determination and evaluation of the
knowledge and prior experience of these key employees employed by the new firm.
3. Contractors must be able to demonstrate that their firm or its key employees, as described above,
have experience performing their respective trade within the company’s noted history. Specifically,
contractors must submit proof that their respective firms have been regularly and successfully engaged
in work related to their specific trade for a minimum of one (1) year. These requirements shall be based
on projects completed prior to the submission date. Contact information for projects and/or firms
submitted as proof of experience shall be provided by prospective contractors as part of their bid
package. MDAD will confirm the listed experience by calling the firms’ owners or representatives.
Should such evidence not be satisfactory to MDAD, whose decision shall be final, the submission will
be considered non-responsive. The qualifying proof with names and phone numbers shall be submitted
in a sealed envelope at the time of bid.
4. Contractors must have a minimum average total score of 3.0 in their Contractor Performance
Evaluations in ISD’s Capital Improvements Information System (CIIS). In the event a new firm has
been created that does not have evaluations in the CIIS, the firm that previously employed the key
employees of the new firm must have had a minimum average total score of 3.0 in the CIIS Contractor
Performance Evaluation Module or the new firm must provide, to MDAD’s satisfaction, documentation
that the new firm has performed satisfactorily on similar projects within their respective trade. Further,
any incidence of project delays in a contractor performance evaluation must be justified to the
satisfaction of MDAD.

INDEMNIFICATION & INSURANCE:
Contractor is required to have proper insurance to cover ongoing work on the job site. The Contractor
shall furnish certificates of insurance and insurance policies to the Owner prior to commencing any
operations under this Contract. Certificates and policies shall clearly indicate that the Contractor has
obtained insurance, as required for strict compliance with this specification. Compliance with the
foregoing requirements shall not relieve the Contractor from liability under any other portion of this
Contract. The Contractor shall be responsible for assuring that the insurance certificates required in
conjunction with this section remain in force for the duration of the agreement. See attached for
indemnification and insurance requirements.

CERTIFICATE OF ASSURANCE:
Bidders must submit a completed Certificate of Assurance (COA) along with the Bid Submittal Package
identifying the Small Business Enterprise (SBE) measure. By submitting a completed COA the bidder
acknowledges the Small Business Enterprise (SBE) measures applied to the project and agrees to
submit, upon notification by SBD or the Miami-Dade County Business Management Workforce System
(BMWS), a Utilization Plan via BMWS listing all certified SBE contractor(s) to be utilized to satisfy the
measures on the Project, indicating the percentage of work and the description of the work to be
performed (pursuant to the firm’s certification), within the specified time frame, before the Utilization
Plan may be submitted to SBD for approval. Bidders can confirm a SBE-CON certification via BMWS
at http://mdcsbd.gob2g.com/.
Place the completed COA(s) on top of the bid package so that it can be readily identified by the



Department during the bid opening.

MANDATORY PRE- BID CONFERENCE & SITE VISIT:
The Miami-Dade Aviation Department will hold a mandatory Pre-Bid Conference for all interested
parties. Attendance will be limited to two (2) representatives per firm. It is the policy of Miami-Dade
County to comply with all the requirements of the Americans with Disabilities Act (ADA). For sign
language, interpreter services, material in accessible format, other special accommodations, or airport-
related ADA concerns, please contact the MDAD Office of ADA Coordination at (305) 876-7024. Failure
to participate in the MANDATORY pre-bid conference and SITE VISIT shall result in the corresponding
contractor/company being considered non-responsive. Late arrivals to the mandatory pre-bid can not
participate.

A separate MANDATORY site visit will occur 1 week after the mandatory pre-bid meeting. Firms
without proper badging are required to provide copies of their driver license and last 4 numbers of their
social security numbers Forty eight (48) hours prior to Pre-Bid Meeting date. Soft background checks
need to be conducted prior to issuance of any visitors passes into Air Operations Area (AOA). Social
distancing practices, CDC and County guidelines reference COVID-19 will be adhered to. At the
meeting, potential bidders must provide a dedicated e-mail address. MDAD will only be sending
addenda and RFI's by e-mail.

The agenda for the pre-bid conference meeting will be sent to you via email to be used during the
meeting. Make sure you receive it, if not, please check your junk email or contact our office.

Bidders are responsible for attending the mandatory pre-bid conference meeting and site visit.

BID BOX:
The bid box is located in the hallway between Conference Rooms B-205 and B-209 in MIA Bldg. 3030,
B-Wing, 2nd Floor. Bid envelopes must be clearly labeled on the front with the RPQ number (P250A-
1) and with time stamp. If the time clock adjacent to the bid box is unable to stamp the bid envelope
due to its thickness, please contact Adrian Portal AT (305) 588-6861 or any MDAD representative at
MIA Building 3030 to have bid envelopes signed, dated, and timed prior to dropping them in the box.

BID SUBMITTAL:
All potential bidders are hereby notified that bids for this project must reflect a lump sum amount. The
lump sum amount shall be indicated on the MCC-7360 Attachment 5A Bid Form. All quantities provided
with the bid documents are estimated quantities based on the project scope of work. It is the bidder's
responsibility to confirm any and all estimated quantities or amounts reflected on the bid documents to
generate a "responsive and responsible" bid. Errors, omissions and/or discrepancies in quantities shall
be brought-up to the attention of the MDAD team via the request for information (RFI) process during
the bidding phase. Failure to confirm estimated quantities shall not constitute grounds for subsequent
change orders. The lump sum bid amount shall be all inclusive to complete the work scope reflected
on the construction bid documents. Bidders are responsible for all costs related to permitting,
preparation of required shop drawings, special inspections, preparation of as-built drawings, close-out
documentation and/or any engineering certificates required.

Contingency Allowance Account: for unforeseen conditions, construction changes, for additional work
or materials not covered by other proposal items and for quantity adjustments, if ordered by the MDAD
PM.

This account item is for all labor, materials, equipment and service necessary for modification or extra
work required to complete the Project because of unforeseeable conditions, unforeseeable conflicts
between existing elements of work and the proposed work; for minor changes required to resolve any
unforeseeable conditions, Revised Regulations, Technological and Products Development,
Operational Changes, Schedule Requirements, Program Interface, Emergencies and other
miscellaneous costs; all if ordered by the MDAD PM. The Contingency Allowance Account is ten
percent of the lump sum amount submitted in the RPQ Bid Form - Attachment 5A.



Payment to the CONTRACTOR under this item will only be made for work ordered in writing by the
MDAD. Any portion of this fund remaining after all authorized payments have been made will be
withheld from Contract Payments, and will remain with the County. If one account has been depleted
and funds are available in the other accounts the MDAD PM may use some of the available funds to
complete the Project.

Bid Documents shall be distributed following the MANDATORY Pre-Bid Meeting (see date and time
above). Bid Documents must be submitted in a sealed envelope. The bidder's name, address, the
project name and the RPQ number must be indicated on the outside of the envelope. The sealed

envelope shall include, at a minimum, the following documents:
1. Bid price using Bid Form-Attachment 5A.
2. Bid guarantee in the form of a bid bond, certified check, or cashier’s check. Failure to include a bid
bond/ guarantee shall render the bid non-responsive.

3. Fully executed Fair Wage Affidavit and Affirmation of Vendor Affidavits.
4. Any and all applicable Addenda documents (fully executed and dated) issued during the bidding
phase.

5. Internal Services Department (ISD) Division of Small Business Development’s (SBD) Certificate of
Assurance (COA) Form.

All potential bidders are hereby notified that failure to submit the completed Bid Form — Attachment 5A
reflecting the bid amount and bidder information, COA, and/or the bid bond/guarantee will not constitute
a curable deficiency and shall render the bid “non-responsive.” Failure to include the Fair Wage and/or
Affirmation of Vendor Affidavits, Addendum, or other similar forms due with the bid shall be considered
curable deficiencies. Bidders will be allowed to cure these deficiencies within deadlines established by
MDAD staff.

Recommendation for Award is contingent to availabilty of proper funding.

SCHEDULE OF VALUES:
During the due diligence evaluation of bids MDAD may request bidders to submit a detailed and
itemized schedule of values (SOV) before the award process is completed for review and acceptance
by the MDAD team. Schedule of value should show the complete breakdown of labor, material, and
equipment for all categories of the work to be performed by building. Work scope deductions and
associated costs, if needed, will be based on the accepted SOV. The Owner may require further
breakdown and additional line items following review of the CONTRACTORS’ submittal and/or at any
time throughout the duration of the project.

CONSTRUCTION PROGRESS SCHEDULE:
The contractor, within seven days of the Recommendation for Award or time extension granted by the
MDAD PM, shall submit a “Construction Progress Schedule” and the final “Schedule of Values” as
follows:

The Construction Progress Schedule shall be in a bar chart format with separate bars for each trade,
activity and operation on each building, structure and improvement. Include all trades required for
completion of project in activities of schedule. Identify the first workday of each week. Provide electronic
copy of schedule or submit via E-mail to the MDAD PM. Updated schedules shall be provided with
each application for payment. Updated schedules must reflect all changes since previous submittal.
Failure to submit updated schedule may be cause for withholding payment to contractor. Activities
detailed within construction schedule shall correlate with all items listed within Schedules of Values.
OWNER will review and return schedule (approved or rejected) to Contractor. Construction may not
begin untii OWNER has reviewed and approved in writing of Contractor proposed schedule.

DAILY LOG:
CONTRACTOR shall maintain a daily log (report) of activity at jobsite. Reports will be submitted to the
MDAD project manager upon request. Daily reports shall be submitted to the Construction Supervisor
at the stipulated progress meeting(s). FAILURE TO SUBMIT DAILY REPORTS AS STIPULATED



ABOVE MAY RESULT IN PAYMENT DELAYS.
Contractor will be responsible for all his work until accepted by the MDAD. Any damage to any newly
completed or in progress work will be the sole responsibility of the contractor to fix at no additional cost
to the owner. No time extension will be granted for any delays related to such damages. All existing
finishes and areas disturbed by CONTRACTOR will be repaired and or replaced to original condition
as directed by OWNER.

PROGRESS MEETINGS:
The MDAD project manager will schedule and host progress meetings throughout the duration of the
project. The contractor shall attend each meeting with major subcontractors, contractor’s project
manager, and job superintendent and supplier representatives. Attendants noted above shall
cooperate with the MDAD PM to ensure that meetings are held on a timely manner. One of the progress
meetings may be designated as a monthly payment requisition review meeting.

PERMITS:

CONTRACTOR is responsible for obtaining all applicable permits and paying all related fees needed
to begin and complete all phases of work within the plans. It shall be the contractor’s responsibility to
ensure that all required regulatory or proprietary permits are obtained prior to commencement of work.
Copies of all permits shall be submitted to MDAD PM prior to commencing work. CONTRACTOR is
responsible for obtaining all permits and inspections required to complete project. The CONTRACTOR,
prior to final requisition for payment, shall obtain and submit a Certificate of Completion and/or
Certificate of Occupancy (i.e., if applicable) to the MDAD PM.
CONTRACTOR shall provide all construction administration services and related costs required for all
permits and preparation of all required shop drawings, review, field inspections, as-built, change order
review, and close out documents, engineering certificates as required

PAYMENT

A pencil draft walkthrough inspection shall be coordinated and implemented to verify quantities being
billed before submittal of Pay Requisitions in AIA format for processing and payment. The pencil draft
inspection shall include the assigned MDAD project manager, the A/E of Record, the HNTB assigned
representative (i.e., if applicable), the construction inspector (i.e., project CIS if applicable) and/or any
other authorized MDAD representative. The contractor shall revise the pay application quantities based
on the walk-through results and obtain signatures from the A/E of Records, the CIS (i.e., if applicable)
and the HNTB representative before submitting the invoice to the MDAD project manager for final
review, approval, and processing for payment. Invoices missing required approval signatures from the
A/E of Records, the CIS (i.e., if applicable) and/or the HNTB representative (i.e., if applicable) will be
rejected by the MDAD project manager. All AIA invoice forms shall include spaces for
execution/approval by the A/E of Record, the CIS (i.e., if applicable), the HNTB representative (i.e., if
applicable). A separate invoice cover page reflecting the project number, name, general information
the invoiced amount and a distinctive sequential invoice number must be included with all invoice
packages to avoid confusion among invoices related to various simultaneously assigned projects.
Contractor to always maintain As-built drawings on site. These are to be certified by the A/E monthly
and submitted with the monthly pay application.

SHOP DRAWINGS AND SAMPLES:
The contractor shall submit two (2) copies of all Shop Drawings, catalog cut-sheets and samples
(submittals) required. Samples (as applicable) shall provide full range of manufacturer's standard
colors, textures, and patterns for selection. All color and finish selections must be submitted by the
contractor in a single submittal, properly labeled and identified.
The contractor shall maintain a set of construction drawings on site reflecting all changes, revisions,
approved RFIs and/or directives applicable to the changes/modifications. All changes, revisions and/or
modifications shall be clearly marked in red on the said drawings before requesting pencil draft
walkthrough inspections for processing of payment requisitions. The marked set of drawings shall be
readily available at the project site upon request by the MDAD project manager and/or its authorized
representative(s).



AS-BUILTS:

CONTRACTOR shall provide THREE (3) HARD COPIES and/or THREE (3) CAD COPIES on CD of
SIGNED and SEALED as-built drawings at completion of work. Use the latest version of CAD compiled
format. X-REF files are not acceptable. Final requisition for payment will not be processed without
submittal and acceptance of as-built drawings. CONTRACTOR shall maintain updated Red line as-
built at the jobsite for review as part of the Monthly Requisition review meeting. All projects must have
an As-Built completed, received, reviewed, and approved by the Miami-Dade Aviation Department prior
to authorizing final payment to the consultant or contractor. As-Built shall be Signed and Sealed by a
Professional Land Surveyor or Professional Engineer.

Document Pickup: Contact: |Adrian Portal

Location: |VIA Email

YES

Location:

YES
Location:

Pre-Bid Meeting::

Site Meeting:

Contact: |Adrian Portal
Address:

Email:

Bid shall be submitted to:

Type of Contract: Multiple Trade

Scheduled Monthly Pa
YES

Method of Payment:
Additional Insurance Required:
Performance & Payment Bond Required: |YES

Prevailing Wage
Rate Required:

Building
Construction

SBE-Con. Requirements: |[NO Percentage
DBE Participation: YES Percentage
CWP Requirements: NO Percentage
SBE-S Requirements NO Percentage
SBE-G Requirements NO Percentage
Liquidated Damages: YES $$ Per Day
Trade Set-a-side: NO

YES
1/15/2023

Design Drawing Included:
Anticipated Start Date:

Comments:

DISCLOSURE:

Mandatory: YES
4331 NW 22nd street, Building 3030, C Wing, Second Floor Conference Room 1

Mandatory: YES
4331 NW 22nd street, Building 3030, C Wing, Second Floor Conference Room 1

aportal@flymia.com

yments

Davis Bacon: |YES

:|0.00%
1 124.99%
:10.00%
:|0.00%
:10.00%
: |$303.09

Phone |(305) 588-6861 Date: |10/3/2022

No:
Date: 111/10/2022 Time: 09:00 AM

Date: 11/17/2022 Time: 09:00 AM

MIA Bldg. 3030; 2nd Floor; 4331 NW 22 St. Miami, FL. 33122

FAX #: |(305)869-4511

Method of Award: |Lowest Responsible Bidder
Insurance Required: YES
If Yes - Minimum Coverage: |$5,000,000.00
Bid Bond Required: YES
AIPP: INO

Maintenance NO Amount:

Wages:

SBD Certificate of Assurance Form Required: NO
DBE Subcontractor Forms Required: YES

If Yes, Trade =
For RPQ's less than $10,000, if no LD rate is specified, the County reserves the right to assess actual damages in lieu of LDs.

Shop Drawing Included: NO

Specifications Included: YES

Calendar Days for Project 151

Completion:



* Contractor shall indemnify and hold harmless the County and its officers, employees, agents and instrumentalities from any
and all liability, losses or damages, including attorneys’ fees and costs of defense, which the County or its officers, employees,
agents or instrumentalities may incur as a result of claims, demands, suits, causes of actions or proceedings of any kind or
nature arising out of, relating to or resulting from the performance of this Agreement by the Contractor or its employees,
agents, servants, partners principals or subcontractors. Contractor shall pay all claims and losses in connection therewith
and shall investigate and defend all claims, suits or actions of any kind or nature in the name of the County, where applicable,
including appellate proceedings, and shall pay all costs, judgments, and attorney’s fees which may issue thereon. Contractor
expressly understands and agrees that any insurance protection required by this Agreement or otherwise provided by the
Contractor shall in no way limit the responsibility to indemnify, keep and save harmless and defend the County or its officers,
employees, agents and instrumentalities as herein provided.

The Contractor shall furnish to Aviation, Maintenance Department, 4200 NW 22 Street, Bldg 3030, Miami FI 33159,
Certificate(s) of Insurance which indicate that insurance coverage has been obtained which meets the requirements as
outlined below:

A. Worker's Compensation Insurance for all employees of the Contractor as required by Florida Statute 440.
a. If applicable should include coverage required under the U.S. Longshoremen and Harbor Workers’ Act (USL&H) and/or
Jones Act for any activities on or about navigable water.

B. Commercial General Liability in an amount not less than $1,000,000 per occurrence, and $2,000,000 in the aggregate.
Miami-Dade County must be shown as an additional insured with respect to this coverage.

C. Automobile Liability Insurance covering all owned, non-owned and hired vehicles used in connection with the work, in an
amount not less than $1,000,000 combined single limit per occurrence for bodily injury and property damage.

*Under no circumstances are Contractors permitted on the Aviation Department, Aircraft Operating Airside (A.O.A) at Miami
International Airport without increasing automobile coverage to $5 million. Only vehicles owned or leased by a company will
be authorized. $1 million limit applies at all other airports.

7360 RPQs are NOT SBE-Con 100% Set-aside solicitation, however the RPQ may be assigned a SBE-Con Trade set-aside
and goal. The SBE-Con Trade-aside and goal if applicable will be will be stipulated on the RPQ and the Invitation to Bid or in
the Project’s Solicitation Documents.

All Prime Contractors submitting a bid for RPQ/Project with a Small Business Measures (s) MUST submit the Small Business
Development “CERTIFICATE OF ASSURANCE” form properly completed, signed and notarized with their bid document at
the time of Bid Submittal. FAILURE TO SUBMIT THE REQUIRED CERTIFICATE OF ASSURANCE FORM AT THE TIME
OF BID SUBMISSION SHALL RENDER THE BID NON COMPLIANT TO THE CONTRACT REQUIREMENT AND SECTION
10.33.02 OF THE CODE OF MIAMI-DADE COUNTY.

» 7360 RPQs Federally Funded may be subject to the Disadvantaged Business Enterprise (DBE) Program. The DBE goal will
be stipulated on the RPQ and the Invitation to Bid or in the Project’s Solicitation Documents.

» 7040 and 7360 RPQs with an estimated project value in excess of $700,000.00 may be assigned a Small Business Enterprise
Goods (SBE-G) or Small Business Services (SBE-S) program goal. The SBE-G or SBE-S goal if applicable will be will be
stipulated on the RPQ and the Invitation to Bid or in the Project’s Solicitation Documents.

 All RPQs with an estimated project value $100,000 or above are subject to Responsible Wage Rates. The wage rate will be
stipulated on the RPQ and the Invitation to Bid or in the Project’s Solicitation Documents.

« All Projects, where price (Proposals/Bids) received are in excess of $200,000 will require the submission of the Payment and
Performance Bond as required by State of Florida Statute.

VERIFICATION OF EMPLOYMENT ELIGIBILITY (E-VERIFY):




By entering the Contract, the Awarded Bidder becomes obligated to comply with the provisions of Section 448.095, Florida
Statute, titled "Verification of Employment Eligibility.” This includes but is not limited to utilization of the U.S. Department of
Homeland Security’s E-Verify System to verify the employment eligibility of all newly hired employees by the Awarded Bidder
effective, January 1, 2021, and requiring all Subcontractors to provide an affidavit attesting that the Subcontractor does not
employ, contract with, or subcontract with, an unauthorized alien. Failure to comply may lead to termination of this Awarded
Bidder, or if a Subcontractor knowingly violates the statute, the subcontract must be terminated immediately. Any challenge
to termination under this provision must be filed in the Circuit Court no later than twenty (20) calendar days after the date of
termination. If this Contract is terminated for a violation of the statute by the Awarded Bidder, the Awarded Bidder may not
be awarded a public contract for a period of one year after the date of termination, and the Awarded Bidder may be liable for
any additional costs incurred by the County resulting from the termination of the Contract. Public and private employers must
enroll in the E-Verify System (http://www.uscis.gov/e-verify) and retain the 1-9 Forms for inspection.



http://www.uscis.gov/e-verify

